

KUBATURY ZEMNÍCH PRACÍ

Verze: 2017 Datum zadání: 20.8.2018 Datum výpočtu: 20. 8.2018 15:28:58  
datum a čas kompilace: 05.03.2017 12:55

\*\*\*\*\*  
\*  
\* S E S T A V A K U B A T U R Z E M N Í N Y \*  
\*  
\*\*\*\*\*

Staničení interval	plochy/objem			příčný přehoz m3	hmotnice		2	plochy/objem výkopu podle třídy těžitelnosti			
	výkop V m2/m3	násyp N m2/m3	akt.zona m2/m3		zemina m3	a.zóna m3		3	4	5	6
km .000000	.74	-.11	-.87		.0	.0	.74	.00	.00	.00	.00
2.000	1.8	-.2	-2.0	.2			1.8	.0	.0	.0	.0
km .002000	.90	-.08	-.98		1.6	-2.0	.90	.00	.00	.00	.00
2.000	2.6	-.1	-2.7	.1			4.3	.0	.0	.0	.0
km .004000	1.47	-.02	-1.53		4.1	-4.7	1.47	.00	.00	.00	.00
2.000	4.1	-.1	-4.0	.1			8.4	.0	.0	.0	.0
km .006000	2.19	-.07	-2.09		8.1	-8.7	2.19	.00	.00	.00	.00
2.000	5.0	-.1	-4.7	.1			13.4	.0	.0	.0	.0
km .008000	2.31	-.08	-2.13		12.9	-13.4	2.31	.00	.00	.00	.00
2.000	4.2	-.1	-4.0	.1			17.7	.0	.0	.0	.0
km .010000	1.60	-.07	-1.53		17.0	-17.4	1.60	.00	.00	.00	.00
2.000	3.1	-.1	-3.0	.1			20.8	.0	.0	.0	.0
km .012000	1.28	-.06	-1.24		20.0	-20.4	1.28	.00	.00	.00	.00
1.248	1.7	-.1	-1.6	.1			22.5	.0	.0	.0	.0
km .013248	1.23	-.06	-1.19		21.6	-22.0	1.23	.00	.00	.00	.00
-----											
Konečný součet v km	.013248										
	22.5	-.8	-22.0	.8	21.6	-22.0	22.5	.0	.0	.0	.0

Staničení interval	plochy/objem			příčný přehoz m3	hmotnice		2	plochy/objem výkopu podle třídy těžitelnosti			
	výkop V m2/m3	násyp N m2/m3	akt.zona m2/m3		zemina m3	a.zóna m3		3	4	5	6

\*\*\* VÝPOČET UKONČEN - NEZÁVAŽNÉ CHYBY \*\*\*  
Doporučujeme prověřit výsledky